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GENERAL NOTES:

1. THE IRRIGATION MAPS SHOWN ON V1.02 AND V1.03 WERE PROVIDED BY THE OWNER TO ASSIST THE

CONTRACTOR IN THE PREPARATION OF THEIR BIDS.  THE INFORMATION ON THE MAP WAS NOT VERIFIED

AND IT IS THE  CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL INFORMATION ON THE MAP. THE

ORIGINAL MAP IS AVAILABLE FOR REVIEW  - CONTACT THE COR.

2. THE CONTRACTOR SHALL FIELD LOCATE THE EXISTING IRRIGATION HEADS, VALVE VAULTS  AND

AUTOMATIC DRAIN VALVES PRIOR TO CONSTRUCTION.

3. THE CONTRACTOR SHALL RELOCATE OR REPLACE IRRIGATION HEADS AND DRAIN VALVES AS

NECESSARY TO PROVIDE HEAD TO HEAD COVERAGE.

4. ALL DAMAGE TO THE IRRIGATION SYSTEM SHALL BE REPAIRED WITH THE SAME SIZE, MATERIAL AND/OR

MODEL NUMBER.

5. THE CONTRACTOR SHALL PROVIDE A SUBMITTAL SHOWING THE PROPOSED LAYOUT AND REVISIONS

FOR REVIEW PRIOR TO INSTALLATION.

6. FLUSH AND TEST THE ENTIRE IRRIGATION SYSTEM AT PROJECT COMPLETION.
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RELOCATE TREE

REMOVE TREE INCLUDING STUMP A MINIMUM OF 3' BELOW GRADE

REMOVE SIDEWALK AND CONCRETE

REMOVE AND RELOCATE POWER

REMOVE AND REPLACE IRRIGATION AS NECESSARY, TYP. - SEE SHEETS V1.02 AND V1.03

REMOVE ASPHALT PAVEMENT

REMOVE CURB AND GUTTER

REMOVE AND REPLACE SIDEWALK, IF NECESSARY

REMOVE AND RESET BENCHES, IF NECESSARY

ABANDON EXISTING OUTLET IN PLACE, ALL PIPES OR CONDUITS TO BE ABANDONED

SHALL BE PLUGGED FOR A DISTANCE OF 12" WITH CONCRETE.

EXISTING CURB & GUTTER TO REMAIN, TYP.

REMOVE EXISTING STORM SEWER

REMOVE AND RESET  EXISTING LIGHT POLE

DO NOT DISTURB EXISTING ROCK SLOPE

DISCONNECT ALL LIGHT POLES AND REMOVE ALL CONDUITS AND

CIRCUITING FROM THIS POINT, DOWN STREAM ON CIRCUIT.

1

2

3

4

5

6

7

8

9

11

12

13

14

10

15

10/10/12
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CURB AND GUTTER WITH 2" AGGREGATE BASE COURSE - MATCH EXISTING

8' SIDEWALK WITH AGGREGATE BASE COURSE, EXPANSION JOINTS AT EACH END - SEE SHEET C9.03

STORM SEWER SYSTEM - SEE SHEETS C2.01 - C2.03

RELOCATE POWER - SEE DETAIL SHEET C9.04

ASPHALT PAVEMENT WITH AGGREGATE BASE COURSE - SEE SHEET C9.03

RELOCATE BENCHES, IF NECESSARY

RELOCATE TREE, IF NECESSARY

RELOCATED EXISTING LIGHT POLE. PROVIDE NEW FOOTING, SEE DETAIL ON SHEET  C9.04.

CONTRACTOR STAGING AND STORAGE AREA. ADDITIONAL STAGING AND STORAGE AREA IS AVAILABLE NEAR

THE CEMETERY. CONTACT COR FOR EXACT LOCATION.

CONTRACTOR SHALL SUPPORT LIGHT POLES DURING ADJACENT EXCAVATION.

PROVIDE NEW 8" x 18" NON-METALLIC JUNCTION BOX EQUAL TO QUAZITE CAT# PC0818BG08

BOX WITH CAT# PC0818HG00 COVER.

CONNECT NEW CONDUIT AND CONDUCTORS TO EXISTING CIRCUIT AT THIS LOCATION. INSTALL NEW CONDUIT

AND CONDUCTOR FOR LIGHT POLES CIRCUIT.

COORDINATE WITH OWNER FOR LOCATION OF DISCONNECTING MEANS FOR THIS LIGHTING CIRCUIT. VERIFY

CIRCUIT(S) FOR THIS ROADWAY LIGHTING.

2" C -2 #6, 1 #6 CU GND

PROVIDE FIVE TYPE III BARRICADES WITH "ROAD CLOSED" SIGN (R11-2, 48"x30") AND

SUFFICIENT BARRELS TO PREVENT VEHICULAR ACCESS DURING

CONSTRUCTION (6' SPACING).

10/10/12
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12" EROSION CONTROL WATTLES (W-1)

EROSION & SEDIMENT CONTROL LEGEND (TEMPORARY MEASURES):

INLET PROTECTION DEVICES: INSTALL SEDIMENT FILTERING DEVICES AT

STORM DRAIN INLETS AND CURB CUTS. TYPE OF SEDIMENT FILTERING

DEVICES SHALL BE DETERMINED BY THE CONTRACTOR.

12" EROSION CONTROL WATTLE OR SDDOT STANDARD SILT FENCE

EROSION CONTROL WATTLES (ECW) SHALL BE MADE FROM

WEED FREE STRAW, EXCELSIOR, COCONUT HUSK OR YARD COMPOST.

GUTTER PROTECTION - SEE SHEET C9.04

IP

W-1

EROSION CONTROL / STORM WATER POLLUTION CONTROL

THE CONTRACTOR  IS SOLELY RESPONSIBLE  FOR THE DEVELOPMENT,  PROCUREMENT,  AND IMPLEMENTATION  OF A SOUTH

DAKOTA DEPARTMENT  OF ENVIRONMENT  AND NATURAL RESOURCES (SD DENR) “STORMWATER  PERMIT”.  THE CONTRACTOR

SHALL CONTACT SDDENR (605) 773-3351 TO DETERMINE THE REQUIREMENTS  FOR THIS PROJECT,  IF THE PROJECT

DISTURBANCE  LIMITS WILL EXCEED ONE ACRE. IT IS ESTIMATED THAT THE PROJECT WILL NOT EXCEED ONE ACRE AND THUS

A "STORM WATER PERMIT" SHOULD NOT BE REQUIRED.  IF REQUIRED,  THE CONTRACTOR  SHALL FURNISH TO THE COR THE

POLLUTION PREVENTION PLAN SEVEN (7) DAYS PRIOR TO THE PRE-CONSTRUCTION MEETING.

THE CONTRACTOR  SHALL NOT BEGIN ANY SURFACE REMOVAL OR EXCAVATION  UNTIL EROSION CONTROL MEASURES ARE IN

PLACE FOR THE PHASE OF WORK BEING COMPLETED.   EROSION CONTROL MEASURES SHALL PROCEED IN AN ORDERLY AND

PROGRESSIVE MANNER AHEAD OF EXCAVATION WORK.

THE CONTRACTOR IS ADVISED THAT SEVERAL AGENCIES INCLUDING THE OWNER HAVE THE AUTHORITY TO “STOP WORK” IF

THE POLLUTION PREVENTION CONTROL IS NOT IMPLEMENTED OR IS NOT EFFECTIVE IN THE PREVENTION OF

ENVIRONMENTAL DAMAGE FROM CONSTRUCTION ACTIVITIES.  NO COMPENSATION WILL BE FORTHCOMING FOR “LOST TIME”

DUE TO A “STOP WORK” ORDER

EROSION CONTROL MEASURES SUCH AS SILT FENCE, RIPRAP, EROSION CONTROL BLANKETS AND WATTLES SHOWN ON THE

PLANS, WILL BE PAID FOR UNDER THE APPLICABLE UNIT PRICES BID IN THE SCHEDULE.  LOCATIONS FOR THE EROSION

CONTROL MEASURES ARE RECOMMENDED ON THE PLANS.  IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO

DETERMINE THE DEVICES AND LOCATIONS NECESSARY FOR EFFECTIVE POLLUTION CONTROL IN ACCORDANCE WITH STATE

AND FEDERAL POLLUTION CONTROL REQUIREMENTS.

ALL STORM DRAIN INLETS SHALL BE PROTECTED  BY APPROPRIATE  BMPS DURING CONSTRUCTION  UNTIL ALL SOURCES WITH

POTENTIAL FOR DISCHARGING TO THE INLET HAVE BEEN STABILIZED.

THE CONTRACTOR  SHALL BE HELD RESPONSIBLE  FOR REMEDIATION  OF ANY ADVERSE IMPACTS TO ADJACENT WATERWAYS,

WETLANDS, ETC., RESULTING FROM WORK DONE AS PART OF THIS PROJECT.

THE CONTRACTOR  WILL BE REQUIRED TO FIND AN APPROPRIATE  LOCATION FOR CONCRETE WASHOUT.   THE LOCATION WILL

REQUIRE APPROPRIATE  CONTAINMENT  FOR THE WASHOUT OPERATIONS AND THE COR WILL APPROVE OF THE SITE BEFORE

IT MAY BE USED.

THE CONTRACTOR,  AND / OR THEIR AUTHORIZED  AGENTS SHALL ENSURE THAT ALL LOADS OF CUT AND FILL MATERIAL

IMPORTED TO OR EXPORTED FROM THIS SITE SHALL BE PROPERLY  COVERED TO PREVENT LOSS OF THE MATERIAL DURING

TRANSPORT ON PUBLIC RIGHT OF WAYS.

INSPECTION AND MAINTENANCE

THE CONTRACTOR  SHALL INSPECT ALL EROSION CONTROL AND WATER POLLUTION CONTROL DEVICES ONCE A WEEK AND

WITHIN 24 HOURS OF EVERY RAINFALL GREATER THAN 1/2 INCH.  THE CONTRACTOR  SHALL BE RESPONSIBLE  FOR

MAINTENANCE,  TO INCLUDE BUT NOT BE LIMITED TO: REPAIR, RESET, MUCKING,  REPLACEMENT,  OF ALL TEMPORARY

EROSION CONTROL AND WATER POLLUTION CONTROL DEVICES UNTIL PERMANENT EROSION CONTROL IS ESTABLISHED  AND

THE PROJECT HAS BEEN COMPLETED  AND ACCEPTED.  MAINTENANCE  OF EROSION CONTROL AND WATER POLLUTION

CONTROL DEVICES SHALL BE INCIDENTAL AND CONSIDERED PART OF THE UNIT OR LUMP SUM COST.

CONSTRUCTION  ENTRANCES  AND EXITS MUST BE INSPECTED FOR EVIDENCE OF OFF-SITE SEDIMENT TRACKING ONTO

PAVED SURFACES.   TRACKED SEDIMENT MUST BE REMOVED FROM ALL OFF-SITE ROADS, WITHIN 24 HOURS OF DISCOVERY.

CONSTRUCTION SITE VEHICLE EXIT LOCATIONS SHALL BE RELOCATED AS NECESSARY DEPENDENT UPON PHASING.

ALL SILT FENCES MUST BE REPAIRED,  REPLACED,  OR SUPPLEMENTED  WHEN THEY BECOME NONFUNCTIONAL  OR THE

SEDIMENT REACHES 1/3 OF THE HEIGHT OF THE FENCE.  THESE REPAIRS MUST BE MADE WITHIN 24 HOUR OF DISCOVERY,  OR

AS SOON AS FIELD CONDITIONS ALLOW ACCESS.

TEMPORARY DRAINAGE DURING CONSTRUCTION IS THE CONTRACTOR'S RESPONSIBILITY.  CONTRACTOR SHALL BE AWARE

OF EXISTING DRAINAGE CONDITIONS AND FACILITIES, AND SHALL PROVIDE FOR DRAINAGE AND EROSION CONTROL DURING

ALL PHASES OF CONSTRUCTION.  DAMAGE CAUSED BY IMPROPER TEMPORARY DRAINAGE FACILITIES SHALL BE REPAIRED

AT THE CONTRACTOR'S EXPENSE TO THE SATISFACTION OF THE COR.

DO NOT REMOVE TEMPORARY EROSION CONTROL MEASURES (SILT FENCING AND WATTLES) UNTIL ALL

DISTURBED AREAS HAVE BEEN SEEDED.

W-2
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5+004+003+00
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38 LF OF 18" HDPE@ 8.25%

111 LF OF 18" HDPE @
 1.05%

STA 0+44.91

48" STANDARD MANHOLE

INV ELEV. 18"  IN (NE) = 3542.24

INV ELEV. 18"  OUT (S) = 3542.24

89 LF O
F 18" HDPE @

 1.16%

STA 2+44.35

48" STANDARD MANHOLE

INV ELEV. 18"  IN (N) = 3540.04

INV ELEV. 18"  OUT (S) = 3540.04
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STA 3+99.00

48" MANHOLE W/ COVER SLAB

INV ELEV. 12" OR 8" IN (E) = 3536.03

INV ELEV. 18"  IN (N) = 3531.62

INV ELEV. 18"  OUT (S) = 3531.62

EXISTING GROUND PROFILE

PROPOSED GROUND PROFILE (FILL)

CONNECT TO

EXISTING 12" RCP PIPE

CONNECT TO EXISTING 12" OR 8" PIPE

CONTRACTOR TO FIELD VERIFY PRIOR TO ORDERING MANHOLE

STA 1+55.72

48" MANHOLE W/ COVER SLAB

INV ELEV. 18"  IN (N) = 3541.07

INV ELEV. 18"  OUT (S) = 3541.07

STA 0+07.00

5' TYPE E INLET

INV ELEV. 18"  OUT (SW) = 3545.37

PROPOSED GROUND PROFILE (FILL)
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STA 0+44.91

48" STANDARD MANHOLE

RIM ELEV. = 3548.29

STA 1+55.72

48" MANHOLE W/ COVER SLAB

RIM ELEV. = 3548.27

STA 2+44.35

48" STANDARD MANHOLE

RIM ELEV. = 3547.12

STA 3+99.00

48" MANHOLE W/ COVER SLAB

RIM ELEV. = 3537.60

M
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T
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H
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E
 
5
+
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0

145°

170°

165°

STA 0+07.00

5' TYPE E INLET

RIM ELEV. = 3552.28

80°

100°

149°
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9+008+00
7+006+005+00

3530

3525

3520

3515

3510

3505

3500
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3530
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R
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R
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E
T

STA 5+03.71

48" STANDARD MANHOLE

INV ELEV. 18"  IN (N) = 3525.44

INV ELEV. 18"  OUT (SW) = 3525.44

7

4

 

L

F

 

O

F

 

1

8

"

 

H

D

P

E

 

@

 

1

0

.

0

0

%

STA 5+77.47

48" STANDARD MANHOLE

INV ELEV. 18"  IN (NE) = 3518.06

INV ELEV. 18"  OUT (W) = 3518.06

EXISTING GROUND PROFILE

STA 8+99.82

18" HDPE TEE MANHOLE

INV ELEV. 18" = 3489.99

11 LF OF 18" HDPE @ 10.00%

STA 6+67

INVERT = 3510.87

STA 5+88.41

TYPE B INLET

INV ELEV. 18"  IN (E) = 3516.97

INV ELEV. 18"  OUT (N) = 3516.97

 APPROXIMATE LOCATION OF EXISTING POWER FOR LIGHTING

PERFORM EXPLORATORY EXCAVATION PRIOR

TO CONSTRUCTION OF STORM SEWER TO FIELD VERIFY

DEPTH AND LOCATION

4 LF OF 18" HDPE @ 5.90%
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12+00
11+0010+009+00
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EXISTING GROUND PROFILE

STA 12+29.35

CONNECT TO EXISTING STORM SEWER MANHOLE

INV ELEV 12" (SW) =3458.47

INV ELEV. 18"  IN (S) = 3458.10

INV ELEV. 24" RCP OUT (NW) = 3457.61

STA 9+24.14 - 3.00' L

TYPE B INLET

INV ELEV. 18"  OUT (E) = 3487.90

24 LF OF 18" HDPE @ 9.00%
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STA 9+24.14

18"X18"X18" HDPE TEE

INV ELEV. 18"  IN (S) = 3487.75

INV ELEV. 18"  IN (W) = 3487.75

INV ELEV. 18"  OUT (N) = 3487.75

STA 11+02

INVERT = 3471.38
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3 LF OF 18" HDPE @ 5.01%

STA 9+24.14

18"x18"x18" HDPE TEE

STA 9+24.14

TYPE B INLET

TBC ELEV. = 3491.32
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